PROJECT: Howland-Enfield, Penobscot River Br. #2660

WIN: 16705

ESTIMATED BY: MHW

SUPERSTRUCTURE: 37,920|SF |x $160.00| = $6,068,000
ABUTMENTS: 37,920|SF | x $22.00[ = $835,000
PIERS: 37,920|EA | x $80.00| = $3,034,000
COFFERDAMS.: 3|EA | x $140,000.00] = $420,000
STRUCTURAL EXCAVATION & 3,625[CY [x $397.00| = $1,440,000|
RIPRAP: 2,500|CY | x $82.00[ = $205,000
EXISTING BRIDGE REMOVAL.: 32,240|LS | x $35.00| = $1,129,000]
DETOUR AND/OR TEMPORARY O|LS | x $0.00| = $0
REHABILITATION CONTINGENCIES: N/A| = $0
MISCELLANEOUS (TCP'S, FIELD OFFICE, ETC.): 7%= $920,000
MOBILIZATION: 8%| = $1,051,000|
STRUCTURE SUBTOTAL| =] $15,110,000
APPROACHES: | 1650|LF |x $500.00| = $825,000]
MISCELLANEOUS: T%| = $58,000
MOBILIZATION: 8%| = $66,000
APPROACHES SUBTOTAL| =] $950,000
TOTAL CONSTRUCTION COST|=| $16,060,000 Preliminary (Preliminary Manual
Percentage: |Value: Value
PRELIMINARY ENGINEERING: Q%[ = $1,450,000| 9%| $1,450,000
RIGHT OF WAY: = $150,000
CONSTRUCTION ENGINEERING: 9%| = $1,140,000| 7%| $1,130,000 |
OTHER: = $0

TOTAL PROJECT COST|=]

$18,800.000




